



This addendum is added to and is to be considered part of the subject contract.

Statewide Contract #: 750A

PeopleSoft Contract ID: 4806

Contract Title: Guardrails, Parts, and Hardware

Contract Issuance Date: 05/04/2017

Contract Supplier: Fensco, Inc.

Addendum # 2

Addendum Date: 05/03/218

OMES Point of Contact:

Contracting Officer: Marc Brown

Phone Number: 405-521-3381

E-mail address: Marc.brown@omes.ok.gov

Addendum Information:

Addendum #2 issued for renewal of Fensco, Inc. on contract. Action Safety Supply has requested to be dropped from SW750A and has not renewed.

Contract Period: 05/04/2018 – 05/03/2019

Agreement Period: 05/04/2017 – 05/03/2021



CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000073227
 FENSCO INC
 PO BOX 934
 JENKS OK 74037-0934
 USA

Contract ID 000000000000000000004806		Page 2 of 2	
Contract Dates 05/04/2017 to 05/03/2019	Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW750A Guardrail Parts, etc.		Contract Maximum 0.00	
Allow Open Item Reference			
TYPE: STATEWIDE			

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
6	30121717 / ET-Plus TL3 SS-125 TRINITY SYSTEMS INC ET-Plus 350 TL3 SS-125 TRINITY INDUSTRIES. See vendor's pricing pages attached.	EA	1.00	0.00	0.00	0.00
	Fill in brand, part model, number and price.					
	Contract Base Pricing		0.01000			0001
7	30121717 / SOFTSTOP SS-646 TRINITY SYSTEMS TRINITY SOFTSTOP SS-646 TRINITY INDUSTRIES. See vendor's pricing pages attached.	EA	1.00	0.00	0.00	0.00
	Fill in brand, part model, number and price.					
	Contract Base Pricing		0.01000			0001

COMMENTS:

Agency is to fill in the brand, part number and pricing from the vendor's price sheets.

Contract Period: 05/04/2018 -- 05/03/2019
 Agreement Period: 05/04/2017 -- 05/03/2021

Vendor Contact: knickle@sbcglobal.net

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature