



This addendum is added to and is to be considered part of the subject contract.

Statewide Contract #: SW0665

PeopleSoft Contract ID: 5268 & 5269

Contract Title: Bagged Concrete

Contract Issuance Date: 05/23/2018

Contract Supplier: Brownco Mfg. & Sales & Dolese Bros Co

Addendum # Three (3)

Addendum Date: 05/17/2021

OMES Point of Contact:

Contracting Officer: Carol Williams-Downing

Phone Number: 405-522-0432

E-mail address: Carol.williamsdowning@omes.ok.gov

Addendum Information:

This addendum is issued to exercise the renewal option Three (3) of three (3) for SW0665.

See attached Brownco Mfg. & Sales price increase

Contract Period: 05/23/2021 – 05/22/2022

Agreement Period 05/23/2018 – 05/22/2022



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000075076
DOLESE BROS CO
PO BOX 677
OKLAHOMA CITY OK 73101-0677
USA

Contract ID 000000000000000000005268			Page 1 of 1	
Contract Dates 05/23/2018 to 05/22/2022		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0665-Bagged Cement			Contract Maximum 0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	30111600 / 1000031358 CEMENT: USG Duracal brand cement - FOB destination 50 # bags. \$26.61/bag	EA	1.00	0.00	0.00	0.00
<p>This price is based on full truck quantities of 11 full pallets or 880 bags per load only.</p> <p>This is a non standard item. Please allow 6-8 weeks lead time. There are no returns on non stock items.</p>						
	Contract Base Pricing	26.61000	EA	0001		
2	30111600 / 1000031359 CEMENT: USG Duracal brand cement - Delivered 50 # bags.	EA	1.00	0.00	0.00	0.00
<p>This item is for the freight charges. \$26.61/bag plus freight .</p> <p>This price is based on full truck quantities of 11 full pallets or 880 bags per load only. Customer must have a forklift to unload material and material must be unloaded 30 minutes of arrival or a \$150.00 per hour holding charge will apply.</p> <p>Freight to be determined. Freight will be based upon the quantity ordered and the required delivery location.</p> <p>This is a non standard item. Please allow 6-8 weeks lead time. There are no returns on non stock items.</p>						
	Contract Base Pricing	1.00000	EA	0001		
3	30111505 / 4000 PSI with fiber added concrete	CY	0.00	0.00	0.00	0.00
	Contract Base Pricing	0.00000	CY	0001		
4	30111505 / 4000 PSI with no fiber added concrete	CY	0.00	0.00	0.00	0.00
	Contract Base Pricing	0.00000	CY	0001		

COMMENTS:

Original contract period: May 23, 2018 through May 22, 2019 with the option to renew for up to three (3) additional one year periods.

Current contract period: May 23, 2019 through May 22, 2020.

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000379946
 BROWNCO MANUFACTURING & SALES LLC
 1525 N 105TH E AVE
 TULSA OK 74116-1515
 USA

Contract ID 0000000000000000000005269			Page 1 of 2	
Contract Dates 05/23/2018 to 05/22/2022		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0665-Bagged Cement			Contract Maximum 0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	30111600 / 1000032290 CEMENT: Shotcrete MS 60 # bag. \$10.50/bag. FOB Brownco,, 1525 N 105th E Ave, Tulsa, OK 74116 All prices include full truckload (order pickup) Partial loads may incur additional charges. Quantity estimates are based on typical product yields. Actual quantity used may vary.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		10.50000	EA	0001	
2	30111600 / 1000032291 CEMENT: Shotcrete MS - Delivered 60 # bag. \$10.50/bag plus freight. Additional freight charges will be added if product isn't picked up at Brownco, 1525 N 105th E Ave, Tulsa, OK 74116. All prices include full truckload (order pickup) Partial loads may incur additional charges. Quantity estimates are based on typical product yields. Actual quantity used may vary.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		1.00000	EA	0001	
3	30111600 / 1000032294 CEMENT: Shotcrete MS - AR Glass Fiber Reinforced 60 # bag. \$10.50/bag. FOB Brownco,, 1525 N 105th E Ave, Tulsa, OK 74116 All prices include full truckload (order pickup) Partial loads may incur additional charges. Quantity estimates are based on typical product yields. Actual quantity used may vary.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		10.50000	EA	0001	

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000379946
 BROWCO MANUFACTURING & SALES LLC
 1525 N 105TH E AVE
 TULSA OK 74116-1515
 USA

Contract ID			Page	
0000000000000000000000005269			2 of 2	
Contract Dates		Currency	Rate Type	Rate Date
05/23/2018 to 05/22/2022		USD	CRRNT	PO Date
Description:			Contract Maximum	
SW0665-Bagged Cement			0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
--------	------------------------------	-----	-------------------	-----	--------------------	-----

4	30111600 / 1000032295 CEMENT: Shotcrete MS - AR Glass Fiber Reinforced - Delivered 60 # bag. \$10.50/bag plus freight.	EA	1.00	0.00	0.00	0.00
---	---	----	------	------	------	------

Additional freight charges will be added if product isn't picked up at
 Brownco, 1525 N 105th E Ave, Tulsa, OK 74116.

All prices include full truckload (order pickup)

Partial loads may incur additional charges.

Quantity estimates are based on typical product yields.

Actual quantity used may vary.

Contract Base Pricing 1.00000 EA 0001

COMMENTS:

Original contract period: May 23, 2018 through May 22, 2019 with the option to renew for up to three (3) additional one year periods.

Current contract period: May 23, 2019 through May 22, 2020.

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

SW665 Bagged Concrete

ATTACHMENT B - BID SHEET

Renewal 5-23-2021 to 5/22/2022

CONTRACT ITEM	BRAND NAME	BAG SIZE (LBS)	PRICE PER BAG - YEAR 1
SHOTCRETE MS	Ash Grove	60 lbs	10.50 per bag
SHOTCRETE MS - STEEL FIBER REINFORCED			
SHOTCRETE MS - AR GLASS FIBER REINFORCED	Ash Grove	60 lbs	
DURACAL BRAND CEMENT (OR APPROVED EQUIVALENT)			

* price increased 11% from manufacturer due to availability + raw material cost

FOB Brownco 1525 N 105th E Ave Tulsa Ok 74116

all prices include full truckload (order pickup)

partial loads may incur additional charges

payment terms net 30

qty estimates are based on typical product yields,

actual qty used may vary

* price to be determined before renewal yearly






PeopleSoft Contracts

Final Audit Report

2021-05-13

Created:	2021-05-13
By:	Carol Williams-Downing (Carol.WilliamsDowning@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAziXoziApwYe-vKUzSkgWaqHpFVhql3o

"PeopleSoft Contracts" History

-  Document created by Carol Williams-Downing (Carol.WilliamsDowning@omes.ok.gov)
2021-05-13 - 5:01:22 PM GMT- IP address: 165.225.216.97
-  Document emailed to Jennifer McCaulla (jennifer.mccaulla@omes.ok.gov) for signature
2021-05-13 - 5:02:49 PM GMT
-  Email viewed by Jennifer McCaulla (jennifer.mccaulla@omes.ok.gov)
2021-05-13 - 6:35:07 PM GMT- IP address: 45.41.142.40
-  Document e-signed by Jennifer McCaulla (jennifer.mccaulla@omes.ok.gov)
Signature Date: 2021-05-13 - 6:36:10 PM GMT - Time Source: server- IP address: 165.225.216.87
-  Agreement completed.
2021-05-13 - 6:36:10 PM GMT