



**STATE OF OKLAHOMA STATEWIDE CONTRACT WITH Xcessories Squared
Development & Mfg., Inc.**

This State of Oklahoma Statewide Contract (SW0761) is entered into between the state of Oklahoma by and through the Office of Management and Enterprise Services and Xcessories Squared Development & Mfg., Inc. ("Supplier") and is effective from September 1, 2021.

Purpose


The State is awarding this Contract to Supplier for the provision of, Signposts, Square Tubing Posts, and Delineators as more particularly described in certain Contract Documents. Supplier submitted a proposal which contained no exceptions to the Solicitation. This Contract memorializes the agreement of the parties with respect to negotiated terms of the Contract that is being awarded to Supplier.

Now, therefore, in consideration of the foregoing and the mutual promises set forth herein, the receipt and sufficiency of which are hereby acknowledged the parties agree as follows:

1. The parties agree that Supplier has not yet begun performance of work under this Contract. Upon full execution of this Contract, Supplier may begin work. Issuance of a purchase order is required prior to payment to a Supplier.
2. The following Contract Documents are attached hereto and incorporated herein:
 - 2.1. Solicitation with exhibit 1, Attachment A.
 - 2.2. General Terms, Attachment B.
 - 2.3. Statewide or agency terms, Attachment C.
 - 2.4. Intentionally Omitted Attachment D.
 - 2.5. Bid Portion, Exhibit#2 titled Price.
3. Any reference to a Contract Document refers to such Contract Document as it may have been amended. If and to the extent any provision is in multiple documents and addresses the same or substantially the same subject matter but does not create an actual conflict, the more recent provision is deemed to supersede earlier versions.

**STATE OF OKLAHOMA
by and through the
OFFICE OF MANAGEMENT AND
ENTERPRISE SERVICES**

Xcessories Squared Development & Mfg., Inc.

By: 

Name: Dan Sivard

Title: State Purchasing Director

Date: Jun 14, 2021

By: 
Andrew Reinert (Jun 14, 2021 08:59 CDT)

Name: Andrew Reinert

Title: Inside Sales Coordinator

Date: Jun 14, 2021

Reviewed & Approved by OMES Legal

By: 
Tim Tuck (Jun 11, 2021 14:39 CDT)

Name: Tim Tuck

Title: OMES Legal

Date: Jun 11, 2021







Fully executed copy for Xcessories SW0761- Need Tim's Review and approval.

Final Audit Report

2021-06-11

Created:	2021-06-10
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA_QCRdSSo7QxTbTNthDjLWtMKC6tNGnWM

"Fully executed copy for Xcessories SW0761-Need Tim's Review and approval." History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)
2021-06-10 - 8:52:44 PM GMT- IP address: 165.225.216.120
-  Document emailed to Tim Tuck (tim.tuck@omes.ok.gov) for signature
2021-06-10 - 8:53:29 PM GMT
-  Email viewed by Tim Tuck (tim.tuck@omes.ok.gov)
2021-06-10 - 10:20:25 PM GMT- IP address: 45.41.142.252
-  Email viewed by Tim Tuck (tim.tuck@omes.ok.gov)
2021-06-11 - 7:39:30 PM GMT- IP address: 104.143.198.17
-  Document e-signed by Tim Tuck (tim.tuck@omes.ok.gov)
Signature Date: 2021-06-11 - 7:39:54 PM GMT - Time Source: server- IP address: 204.62.22.65
-  Agreement completed.
2021-06-11 - 7:39:54 PM GMT









Fully executed copy for Xcessories SW0761 need sign

Final Audit Report

2021-06-14

Created:	2021-06-11
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAZUPnzpqL51kfS1jC8pgLQ0ro3ioRmZA6

"Fully executed copy for Xcessories SW0761 need sign" History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)
2021-06-11 - 8:46:50 PM GMT- IP address: 165.225.216.120
-  Document emailed to Dan Sivard (dan.sivard@omes.ok.gov) for signature
2021-06-11 - 8:48:20 PM GMT
-  Email viewed by Dan Sivard (dan.sivard@omes.ok.gov)
2021-06-14 - 1:10:40 PM GMT- IP address: 45.41.142.55
-  Document e-signed by Dan Sivard (dan.sivard@omes.ok.gov)
Signature Date: 2021-06-14 - 1:10:58 PM GMT - Time Source: server- IP address: 204.62.22.65
-  Document emailed to Andrew Reinert (areinert@x-sqrd.com) for signature
2021-06-14 - 1:11:00 PM GMT
-  Email viewed by Andrew Reinert (areinert@x-sqrd.com)
2021-06-14 - 1:59:11 PM GMT- IP address: 208.80.151.24
-  Document e-signed by Andrew Reinert (areinert@x-sqrd.com)
Signature Date: 2021-06-14 - 1:59:30 PM GMT - Time Source: server- IP address: 208.80.151.24
-  Agreement completed.
2021-06-14 - 1:59:30 PM GMT