



*This addendum is added to and is to be considered part of the subject contract.*

**ADDENDUM 1  
TO  
STATE OF OKLAHOMA STATE WIDE CONTRACT**

This Addendum ("Addendum") is an Amendment to the State Wide Contract #0138

**Purpose**

With this addendum the current contract, is modifying the language contained in Attachment A, Exhibit 1 B.7.

The language in that section currently states:

"A Supplier receiving an award letter for any well plugging project will have thirty days after receipt of the award letter to plug the subject well(s). Any costs in excess of the original estimate, must follow Section A3 as set forth above. In the event that the subject well(s) is/are not plugged within the requisite thirty (30) days, the subject well(s) will be offered to the next Supplier on the list for the related district.

The language above in that section is being modified to read:

"A Supplier receiving an award letter for any well plugging project will have sixty (60) days after receipt of the award letter to plug the subject well (s) or have a rig on site with plugging operations underway. An additional 30 days must be approved by the appropriate District Manager and requested prior to the expiration of the sixty (60) days. Any costs in excess of the original estimate, must follow Section A3 as set forth above. In the event that the subject well(s) is/are not plugged within the requisite sixty (60) days, the subject well(s) will be offered to the next Supplier on the list for the related district.

**SIGNATURE PAGE TO ADDENDUM TO  
STATE OF OKLAHOMA STATE WIDE CONTRACT SW0138**

OMES

By: Dan Sivard  
Name: Dan Sivard  
Title: State Purchasing Director  
Date: Oct 1, 2021

By: [Signature]  
Name: Larry A. Sweet  
Title: Manager  
Date: 8-30-2021

Company: Roadrunner Well Service, LLC

Blank

# Roadrunner Addendum 1 08302021

Final Audit Report

2021-10-01

Created:	2021-09-30
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAACr5OGnCOCI-kNfPFm9GwqTI102QUkqIY

## "Roadrunner Addendum 1 08302021" History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)  
2021-09-30 - 9:51:51 PM GMT- IP address: 165.225.216.120
-  Document emailed to Dan Sivard (dan.sivard@omes.ok.gov) for signature  
2021-09-30 - 9:52:36 PM GMT
-  Email viewed by Dan Sivard (dan.sivard@omes.ok.gov)  
2021-10-01 - 2:20:50 PM GMT- IP address: 165.225.216.87
-  Document e-signed by Dan Sivard (dan.sivard@omes.ok.gov)  
Signature Date: 2021-10-01 - 2:21:06 PM GMT - Time Source: server- IP address: 165.225.216.87
-  Agreement completed.  
2021-10-01 - 2:21:06 PM GMT