



<b>Contract ID</b> 00000000000000000000000006450			Page 1 of 2	
<b>Contract Dates</b> 04/28/2022 to 03/31/2024		<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW1050P2 DBITS			<b>Contract Maximum</b> 0.00	
<b>Allow Open Item Reference</b>				
<b>TYPE: STATEWIDE</b>				

Tax Exempt? Y      Tax Exempt ID:736017987

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order		Maximum / Open	
			Qty	Amt	Qty	Amt
1	80101507 / IT Technology Assessment, Planning, & Procurement Assistance	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		
2	80101608 / Project Management	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		
3	81141902 / Application Development and Maintenance, Support and Training Planning	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		
4	80101507 / Independent Verification and Validation (IV&V) and Quality Assurance (QA)	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		
5	60101725 / Technology Upgrade/Migration Transformation	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		
6	43232314 / Business Intelligence and Data Warehouse	EA	0.00	0.00	0.00	0.00
	Contract Base Pricing		0.00000			
		EA		0001		

Final = The price is final after adjustments  
 Hard = Apply adjustments regardless of other adjustments  
 Skip = Skip adjustments if any other adjustments have been applied

Robert Goad



# State of Oklahoma

<b>Contract ID</b> 0000000000000000000000006450			Page 2 of 2	
<b>Contract Dates</b> 04/28/2022 to 03/31/2024		<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW1050P2 DBITS			<b>Contract Maximum</b> 0.00	
<b>Allow Open Item Reference</b>				
<b>TYPE: STATEWIDE</b>				

Robert Goad





# Phase2 PS6450 Exp3.31.24

Final Audit Report

2023-04-03

Created:	2023-04-03
By:	Asha Parks (asha.parks@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA_MEY1EvRolnxB_yKp9TPJDrvJsptrO

## "Phase2 PS6450 Exp3.31.24" History

-  Document created by Asha Parks (asha.parks@omes.ok.gov)  
2023-04-03 - 4:45:56 PM GMT
-  Document emailed to ROBERT GOAD (robert.goad@omes.ok.gov) for signature  
2023-04-03 - 4:46:17 PM GMT
-  Document e-signed by ROBERT GOAD (robert.goad@omes.ok.gov)  
Signature Date: 2023-04-03 - 7:27:07 PM GMT - Time Source: server
-  Agreement completed.  
2023-04-03 - 7:27:07 PM GMT

Names and email addresses are entered into the Acrobat Sign service by Acrobat Sign users and are unverified unless otherwise noted.