



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000075385
DALE BROWN INC
BROWN TRANSPORTATION
PO BOX 1748
ARDMORE OK 73402-1748
USA

Contract ID			Page	
00000000000000000000006774			1 of 4	
Contract Dates		Currency	Rate Type	Rate Date
01/19/2023 to 01/18/2024		USD	CRRNT	PO Date
Description:		Contract Maximum		
SW0670DB: AGGREGATE		0.00		
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	11111701 / Single Source Natural Sand	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
2	11111701 / Class "A" Sand	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
3	11111701 / Manufactured Sand	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
4	30121709 / No. 2 Cover Aggregate	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
5	11111611 / Aggregate Base Type "A"	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
6	30121709 / Crusher Run 1 1/2"	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
7	30121709 / Crusher Run 2"	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
8	30121709 / Crusher Run 3"	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
9	30121709 / Crusher Run 4-6"	EA	1.00	0.00	0.00	0.00

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Robert Goad



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000075385
DALE BROWN INC
BROWN TRANSPORTATION
PO BOX 1748
ARDMORE OK 73402-1748
USA

Contract ID 0000000000000000000000006774			Page 2 of 4	
Contract Dates 01/19/2023 to 01/18/2024		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0670DB: AGGREGATE			Contract Maximum 0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
	Contract Base Pricing			0.00000	EA	0001
10	30121709 / No. 3C - 5/8" Cover Aggregate	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
11	30121709 / #4 Screenings	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
12	30121709 / 8" Surge Rip Rap	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
13	30121709 / 8" Aggregate Rip Rap	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
14	30121709 / 12" Aggregate Rip Rap	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
15	30121709 / 18" Aggregate Rip Rap	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
16	30121709 / 24" Aggregate Rip Rap	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
17	30121709 / Single Course Filter Blanket	EA	1.00	0.00	0.00	0.00

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature*Robert Goad*



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000075385
DALE BROWN INC
BROWN TRANSPORTATION
PO BOX 1748
ARDMORE OK 73402-1748
USA

Contract ID 0000000000000000000000006774			Page 3 of 4	
Contract Dates 01/19/2023 to 01/18/2024		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0670DB: AGGREGATE			Contract Maximum 0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
	Contract Base Pricing			0.00000		
18	30121709 / SCA-2	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
19	30121709 / SCA-3	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
20	30121709 / SCA-4	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
21	30121709 / 3/8" Rinsed Shot	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
22	30121709 / 4-8" Gabion Rock	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
23	25101604 / Delivery Costs	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		
24	23153009 / Pickup Costs	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000		

COMMENTS:

This contract resulting from RFP#0900000571 For SW0670DB- Dale Brown Inc.

Contract period: 01/19/2023-01/18/2024

Agreement period :01/19/2023-01/18/2026

Vendor Contact:
Chad Brown

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Robert Goad



OKLAHOMA

State of Oklahoma

CONTRACT

Dispatch via Print

Supplier 0000075385
DALE BROWN INC
BROWN TRANSPORTATION
PO BOX 1748
ARDMORE OK 73402-1748
USA

Contract ID 0000000000000000000000006774			Page 4 of 4	
Contract Dates 01/19/2023 to 01/18/2024		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0670DB: AGGREGATE			Contract Maximum 0.00	
Allow Open Item Reference				
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Phone: 580-226-1616
Email: chadbrown@browntransportation.com

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Robert Goad





SW0670DB. PSC# 6774 Need sign .PDF

Final Audit Report

2023-01-25

Created:	2023-01-25
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA4SkAtm-4Sq01il8lIGLgVSjJJ_YTPiwu

"SW0670DB. PSC# 6774 Need sign .PDF" History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)
2023-01-25 - 10:48:32 PM GMT- IP address: 165.225.216.120
-  Document emailed to ROBERT GOAD (robert.goad@omes.ok.gov) for signature
2023-01-25 - 10:49:22 PM GMT
-  Document e-signed by ROBERT GOAD (robert.goad@omes.ok.gov)
Signature Date: 2023-01-25 - 11:11:39 PM GMT - Time Source: server- IP address: 165.225.216.102
-  Agreement completed.
2023-01-25 - 11:11:39 PM GMT