



CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000071877
NORTH AMERICA FIRE EQUIPMENT CO INC
1515 MOULTON ST W
DECATUR AL 35601
USA

Contract ID 0000000000000000000006107		Page 1 of 1	
Contract Dates 03/16/2021 to 11/10/2024	Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0764 20-25		Contract Maximum 0.00	
TYPE: STATEWIDE			

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order		Maximum / Open	
			Qty	Amt	Qty	Amt
1	46181502 / Body Armor - Ballistic and Stab Resistant Vests, Combination Vests, (Level II, III, and III A) Carriers, Helmets, Plates, and Accessories	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		1.00000		EA	0001

COMMENTS:

NAFECO IS AUTHORIZED DISTRIBUTOR FOR:

ONYX PROTECTIVE GROUP: 44% DISCOUNT FROM MSRP

POINT BLANK ENTERPRISES: 44% AND 46% DISCOUNT FROM MSRP
VENDOR CONTACT:

ONYX:
EDDIE HOGAN
405-740-1185
EDDIE.HOGAN@NAFECO.COM

POINT BLANK:
BRIAN OAKS
800-628-6233
BRIAN.OAKS@NAFECO.COM

Contract Period: 03/16/2020 through 11/10/2024
Agreement Period: 03/16/2020 through 11/10/2025

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Amanda Otis (Aug 30, 2023 08:32 CDT)

NAFECO PS 0-6107

Final Audit Report

2023-08-30

Created:	2023-08-29
By:	Lisa Bradley (lisa.bradley@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA4KKtL_a3LyDUYk7QUvcAMyhhFWnP3Fb2

"NAFECO PS 0-6107" History

-  Document created by Lisa Bradley (lisa.bradley@omes.ok.gov)
2023-08-29 - 8:27:10 PM GMT- IP address: 165.225.36.126
-  Document emailed to Amanda Otis (amanda.otis@omes.ok.gov) for signature
2023-08-29 - 8:27:48 PM GMT
-  Email viewed by Amanda Otis (amanda.otis@omes.ok.gov)
2023-08-30 - 1:32:23 PM GMT- IP address: 165.225.216.109
-  Document e-signed by Amanda Otis (amanda.otis@omes.ok.gov)
Signature Date: 2023-08-30 - 1:32:33 PM GMT - Time Source: server- IP address: 165.225.216.109
-  Agreement completed.
2023-08-30 - 1:32:33 PM GMT