



# CONTRACT State of Oklahoma

Dispatch via Print

**Supplier** 0000474987  
CORE & MAIN LP  
1830 CRAIG PARK CT  
ST. LOUIS MO 63146  
USA

<b>Contract ID</b> 000000000000000000000000006321		Page 1 of 1	
<b>Contract Dates</b> 10/25/2021 to 10/08/2025	<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW0094-Steel		<b>Contract Maximum</b> 0.00	
<b>Allow Open Item Reference</b>			
<b>TYPE: STATEWIDE</b>			

Tax Exempt? Y Tax Exempt ID:736017987

**Contract Lines:**

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	13102017 / High Density Polyethylene (HDPE) Culvert. See pricing sheet for details.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		1.00000		EA	0001
2	40172517 / Polypropylene (HP) Culvert. See pricing sheet for details	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing		1.00000		EA	0001

**COMMENTS:**

SW0094 Culverts

Auto Renewed until 10/08/2025

Contract Period:10/09/2023-10/08/2025

Agreement Period: 10/09/2020-10/08/2025

Supplier contact:

Leona Woodson

P 800-225-2968

Leona.woodson@coreandmain.com

Final = The price is final after adjustments  
Hard = Apply adjustments regardless of other adjustments  
Skip = Skip adjustments if any other adjustments have been applied

**Authorized Signature**

*Lara Moore*

# SW0094 -PSC#6321 Need sign .PDF

Final Audit Report

2024-08-09

Created:	2024-08-09
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAACHffVi3mb-6EHK3b3YUQFmiRza1xwdcs

## "SW0094 -PSC#6321 Need sign .PDF" History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)  
2024-08-09 - 6:48:02 PM GMT
-  Document emailed to Lara Moore (lara.moore@omes.ok.gov) for signature  
2024-08-09 - 6:48:26 PM GMT
-  Email viewed by Lara Moore (lara.moore@omes.ok.gov)  
2024-08-09 - 7:40:53 PM GMT
-  Document e-signed by Lara Moore (lara.moore@omes.ok.gov)  
Signature Date: 2024-08-09 - 7:41:01 PM GMT - Time Source: server
-  Agreement completed.  
2024-08-09 - 7:41:01 PM GMT